

CAVITE STATE UNIVERSITY

6 02 00-1 ) - 6 6 6 02 00-1 ) -/6 6 /6

**INVITATION TO SUBMIT QUOTATION**  
**Improvement of University Data Center – Supply and Installation of Wirings and Panel Board (Straight Contract)**

1. The Cavite State University (CvSU) invites interested firms/supplier to submit quotation for the project “**Improvement of University Data Center – Supply and Installation of Wirings and Panel Board (Straight Contract)**” with an Approved Budget for the Contract (ABC) of **Seven Hundred Four Thousand Five Hundred Sixty-Eight Pesos and 08/100 Only (PhP 704,568.08)**. Quotation received in excess of the ABC shall be automatically rejected at the opening.

Item No.	Quantity	Unit	Description	Unit Cost	Total Cost
1.	1	Lot	Improvement of University Data Center Supply and Installation of Wirings and Panel Board (Straight Contract)	704,568.08	704,568.08
<b>TOTAL AMOUNT</b>					<b>704,568.08</b>

2. Delivery Period: \_\_\_\_ calendar days from the receipt of P.O.
3. Price quotations must be valid for a period of sixty (60) calendar days from date of submission and shall include all taxes, duties and/or levies payable. Bidders shall also indicate the brand and model of the items being offered.
4. Warranty shall be for a period of six (6) months for supplies and materials. Warranty for equipment must not be less than one (1) year from the date of acceptance and shall be accompanied with Warranty Certificate.
5. The quotation must be submitted to the Procurement Office through mail, fax or email at the contact details listed below **on or before 5:00 PM** of



Board with 400AT Main Breaker and cable

(MDP) with 400AT Main Breaker and cable

c. Installation of New Parallel Board i  
termination

d. Installation of New Parallel Board i  
termination

P) Load pull vs. No. of wires used for 1/2" load pull vs. d-  
sf. of Switch

e. Installation of Parallel Board (L  
f. Installation of Automatic T

g) Load pull vs. No. of wires used for pull boxes

g. Installation of Automatic T

h) Breaker - A

h) Breaker - A

i) Breaker - A

i) Breaker - A

j) Breaker - A

j) Breaker - A

k) Breaker - A

k) Breaker - A

l) Breaker - A

l) Breaker - A

m) Breaker - A

m) Breaker - A

n) Breaker - A

n) Breaker - A

o) Breaker - A

o) Breaker - A

p) Breaker - A

p) Breaker - A

q) Breaker - A

q) Breaker - A

r) Breaker - A

r) Breaker - A

s) Breaker - A

s) Breaker - A

t) Breaker - A

t) Breaker - A

u) Breaker - A

u) Breaker - A

v) Breaker - A

v) Breaker - A

w) Breaker - A

w) Breaker - A

x) Breaker - A

x) Breaker - A

y) Breaker - A

y) Breaker - A

z) Breaker - A

z) Breaker - A

aa) Breaker - A

aa) Breaker - A

ab) Breaker - A

ab) Breaker - A

ac) Breaker - A

ac) Breaker - A

ad) Breaker - A

ad) Breaker - A

ae) Breaker - A

ae) Breaker - A

af) Breaker - A

af) Breaker - A

ag) Breaker - A

ag) Breaker - A

ah) Breaker - A

ah) Breaker - A

ai) Breaker - A

ai) Breaker - A

aj) Breaker - A

aj) Breaker - A

ak) Breaker - A

ak) Breaker - A

al) Breaker - A

al) Breaker - A

am) Breaker - A

am) Breaker - A

an) Breaker - A

an) Breaker - A

ao) Breaker - A

ao) Breaker - A

ap) Breaker - A

ap) Breaker - A

aq) Breaker - A

aq) Breaker - A

ar) Breaker - A

ar) Breaker - A

as) Breaker - A

as) Breaker - A

at) Breaker - A

at) Breaker - A

au) Breaker - A

au) Breaker - A

av) Breaker - A

av) Breaker - A

aw) Breaker - A

aw) Breaker - A

ax) Breaker - A

ax) Breaker - A

ay) Breaker - A

ay) Breaker - A

az) Breaker - A

az) Breaker - A

ba) Breaker - A

ba) Breaker - A

bb) Breaker - A

bb) Breaker - A

bc) Breaker - A

bc) Breaker - A

bd) Breaker - A

bd) Breaker - A

be) Breaker - A

be) Breaker - A

bf) Breaker - A

bf) Breaker - A

bg) Breaker - A

bg) Breaker - A

bh) Breaker - A

bh) Breaker - A

bi) Breaker - A

bi) Breaker - A

bj) Breaker - A

bj) Breaker - A