

CAVITE STATE UNIVERSITY
Don Severino delas Alas Campus

BILL OF QUANTITIES

**NAME OF PROJECT: IMPROVEMENT OF PSYCHOLOGY
LABORATORY ROOMS**
ABC: 385,124.5E
COLLEGE/UNIT/CAMPUS: C&SU-BACOR CAMPUS

Bill of Quantities

A. IMPROVEMENT OF PSYCHOLOGY LABORATORY ROOMS

1. The project must be finished in 25 working days
2. A full site inspection is a must
3. The area should be cleared before and after the construction work at least twelve meters from the job site. Unusable formworks, excess soil fill and all other unwanted debris from the construction works should be disposed properly.

B. TECHNICAL DESCRIPTION

I. Mobilization

1. Provide the following

- Billboard
- Barkhouse with office
- Temporary confinement
- Site enclosure

II. Demolition Works

1. Provide the handling of existing room materials.

2. The area should be cleared before and after the construction work at least six meters away from the building. Unusable used roofing materials should be disposed properly.

3. Consult the end user or project inspector for the other scope and technical details of the project.

III. Improvement of Psychology Laboratory Rooms