
ADMN-QF-09
Republic of the Philippines

CAVITE STATE UNIVERSITY

Don Severino delas Alas Campus
Indang, Cavite

BILL OF QUANTITIES
REHABILITATION OF HOSTEL TROPICANA
ABC: 14,570,682.68 Bill of Quantities
COLLEGE/UNIT/CAMPUS: MAIN CAMPUS
Item
No. Description Unit Quantity Unit Price

(Pesos)
Amount
(Pesos)

I

MOBILIZATION
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

II

CHIPPING WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

III

CARPENTRY WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

IV

TILE WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

V

MISCELLANEOUS WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

VI

ROOFING WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

VII

ELECTRICAL WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

VIII.

FIRE PROTECTION WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)
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IX.

PLUMBING WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

GRAND TOTAL ___________

Write grand total in words
________________________________________
________________________________________
________________________________________

Submitted by: Date: ______________
Name of Bidder/Bidder’s Representative: ______________________________________________
Position: _______________________________________________________________________
Construction Company/Contractor: ____________________________________________________
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CAVITE STATE UNIVERSITY

SCOPE OF WORK:
A. REHABILITATION OF HOSTEL TROPICANA
GENERAL NOTES:

1. The project should be finished for 210 calendar days.
2. Actual site inspection is a must.
3. Building permits,



e) Consult the project inspector for the other scope and technical details of the
project.

IV. Tile Works
1. This work includes the supply and installation of floor tiles for the whole building.
2. Supply and installation of the following:

a. Non-ski d
f
b



components.
2. Provide necessary scaffolding for the completion of the project.
3. Roofing sheet shall be laid over the purlins. Fasteners shall be teck screw. Fasteners

shall be applied only through supporting purlins in a manner that roofing sheet nail be
driven about the centerline of the purlins. Care shall be observed not to drive too
hard on the head of the teckscrew.

4. Before i





details.
4. It is not intended that the drawings shall show every pipe, fitting, and valve. However,

all such items whether specifically mentioned or indicated in the drawings, shall be
furnished, and installed if necessary to complete the system in accordance with the
best of trade and to the satisfaction of the project inspector.

5. Concrete pipe joints for all storm drainage pipe shall be firmly packed with mortar
mixture of cement and sand at all inside and outside rim of hub and joint.

6. Do not cover or enclose work until it has been properly and completely inspected and
approved. Should any work be covered up or enclosed prior to all required
inspections and approvals, uncover the work as required. After it has been
completely inspected and approved, make all repairs and replacements with such
materials as necessary to the approval of the project inspector.

C. Resident site engineer is a must for the projects to be undertaken by the contractor of the
university. In cases where there are electrical works, it is required that an electrical engineer or
a master electrician be a part of the contractor's team to supervise all electrical works.
Likewise, master plumbers must supervise plumbing works. It can be considered when only
one person is the master plumber and master electrician at the same time as long as his major
duty is supervision of both fields. Safety engineer is a must as per DOLE requirement. Note:
All key personnel should be included in the list of personnel for submission.

D. In cases of participation in two
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