



**formalities/informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. C&SU neither assumes any obligation for whatsoever losses**

**CAVITE STATE UNIVERSITY**  
**Don Severino delas Alas Campus**

**BILL OF QUANTITIES**

<b>NAME OF PROJECT: LABOR FOR CONSTRUCTION OF 10 UNIS TEMPORARY SHOWER ROOMS FOR STRASSUC (By Administration – Palyaw Labor Group)</b> <b>ABC: 15885325</b> <b>COLLEGE/UNIT/CAMPUS: CvsU INDANG CAMPUS</b>				<b>Bill of Quantities</b>	
Item No	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
<b>I</b>	<b>Earthworks Works</b> (Pesos _____ _____ and _____ centavos)				
<b>II</b>	<b>Carpentry &amp; Roofing Works</b> (Pesos _____ _____ and _____ centavos)				
<b>III</b>	<b>Plumbing &amp; Electrical Works</b> (Pesos _____ _____ and _____ centavos)				
<b>GRAND TOTAL</b>					_____

**Write grand total in words**

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

- 2 Actual site inspection is a must**
- 3 The area should be cleared/cleaned before and after the construction work at least ten meters away from the building line. Unusable used formworks, excessive soil fill and all other unwanted debris of construction works should be disposed properly.**

## **B. TECHNICAL DESCRIPTION**

### **I Earthworks**

- 1 This work includes clearing of work area identified by the end user and the project inspector:**
- 2 This includes clearing of 220sq.m for the construction of comfort rooms**
- 3 All unwanted debris in the site should be disposed properly.**