

Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Division Office - Marikina City

PROPOSAL

Date:
Project:

Office: _____
City: _____
District: _____
Project No.: _____

stating the shortest time of delivery, and quality of workmanship, duly signed by authorized representative of the contractor.

Accepted and agreed to:

Accepted and agreed to:

BY

Accepted and agreed to:

Accepted and agreed to:

Accepted and agreed to:

Accepted and agreed to:

Accepted and agreed to:

Accepted and agreed to:

Accepted and agreed to:

Item No.	Description	Quantity	Unit	Rate	Total
1	Excavation		m ³		
2	Concrete		m ³		
3	Reinforcing Steel		kg		
4	Formwork		m ²		
5	Foundation		m ²		
6	Structure		m ²		
7	Roofing		m ²		
8	Painting		m ²		
9	Finishing		m ²		
10	Electrical		m		
11	Plumbing		m		
12	Sanitary		m		
13	Water Supply		m		
14	Drainage		m		
15	Lighting		m		
16	Fire Alarm		m		
17	Security		m		
18	Communication		m		
19	Transportation		m		
20	Other		m		

TOTAL

Amount: ₱ _____

in words: _____



Accepted and agreed to:

Item No.	Description	Quantity	Unit	Rate	Total
1	Excavation		m ³		
2	Concrete		m ³		
3	Reinforcing Steel		kg		
4	Formwork		m ²		
5	Foundation		m ²		
6	Structure		m ²		
7	Roofing		m ²		
8	Painting		m ²		
9	Finishing		m ²		
10	Electrical		m		
11	Plumbing		m		
12	Sanitary		m		
13	Water Supply		m		
14	Drainage		m		
15	Lighting		m		
16	Fire Alarm		m		
17	Security		m		
18	Communication		m		
19	Transportation		m		
20	Other		m		

Accepted and agreed to:

Accepted and agreed to:

Accepted and agreed to:

Canvassed by:

Date

Please print at the back

MPORTANT INFORMATION

TERMS AND CONDITIONS

and Business Permit in the BIR. Copy of the BIR Registration Certificate, BIR Registration and Official Receipt (OR) duly registered with the BIR.

2. Bidders shall provide correct and accurate information required in this form.

3. Bidders may quote for any or all of the following:

a. Material to be used in the construction of the project, including all items to be used in the work to be performed.

b. Work to be done in the construction of the project, including all items to be done in the work to be performed.

c. Construction of the project, including all items to be done in the work to be performed.

d. Other items to be used in the construction of the project, including all items to be used in the work to be performed.

e. Other items to be done in the construction of the project, including all items to be done in the work to be performed.

f. Other items to be used in the construction of the project, including all items to be used in the work to be performed.

g. Other items to be done in the construction of the project, including all items to be done in the work to be performed.

11. Liquidated damages equivalent to one tenth (1/10) of one percent (1%) of the value of the contract shall be imposed for each day of delay. The University shall rescind the contract once the cumulative amount of liquidated damages reaches 10% of the contract value. The University shall not be bound by any delay in the completion of the project.