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CAVITE STATE UNIVERSITY

SCOPE OF WORK:
A. IMPROVEMENT OF ELECTRICAL POWER SYSTEM OF NAIC CAMPUS

GENERAL NOTES:
1. The project should be finished in 120 calendar days.

2. Actual site inspection is a must.
3. The area should be cleared/cleaned before and after the construction work at least ten meters

away from the building line. Unusable used formworks, excessive soil fill, and all other
unwanted debris of construction works should be disposed properly.
B. Technical Description
I.  Mobilization
A. Mobilization/Demobilization
Provide the following:
- Billboard
- Bankhouse with office
- Temporary comfort rooms
- Site temporary enclosure may be blue sack or any suitable materials that may enclose

the workplace.
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E. Repair and repainting of concrete wall and road for conduit pipe raceway.
F. Energization of circuit breakers including test and commissioning.
1. Phase sequence test.
2. Continuity test.
3. Insulation test.
4. Load test.
. Include testing and commissioning.
Consult inspectors for details and extent of work.

=)

Note: Contractor's representative should assist MERALCO crew during the energization,
testing and commissioning of electric KWH-meter. Load balancing shall be done if
necessary.

C. Contractor of the said project must provide an as-built plan of the project at the end of the contract
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