

Republic of the Philippines

Indang, Cavite

VIII ELECTRICAL WORKS  
(Pesos \_\_\_\_\_  
\_\_\_\_\_

and \_\_\_\_\_ centavos)

IX SOLAR POWER SYSTEM WORKS  
(Pesos \_\_\_\_\_  
\_\_\_\_\_

and \_\_\_\_\_ centavos)

X ELECTRONIC WORKS  
(Pesos \_\_\_\_\_  
\_\_\_\_\_

and \_\_\_\_\_ centavos)

XI PLUMBING WORKS  
(Pesos \_\_\_\_\_  
\_\_\_\_\_

and \_\_\_\_\_ centavos)

XII MECHANICAL WORKS  
(Pesos \_\_\_\_\_  
\_\_\_\_\_

and \_\_\_\_\_ centavos)

XIII FIRE PROTECTION WORKS  
(Pesos \_\_\_\_\_  
\_\_\_\_\_

and \_\_\_\_\_ centavos)

XIV PAINTING WORKS  
(Pesos \_\_\_\_\_  
\_\_\_\_\_

and \_\_\_\_\_ centavos)

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Submitted by: \_\_\_\_\_ Date: \_\_\_\_\_  
Name of BiddjN

**CAVITE STATE UNIVERSITY**

SCOPE OF WORK:

GENERAL NOTES:

1. The project should be finished in 360 calendar days.
2. Actual site inspection is a must.
- 3.

- 3f
- 3. **A. Site Preparation/ Mobilization/ Demobilization/ Temporary Enclosure/ Office/ Bunkhouses/ Comfort Rooms/ etc.**  
Provide the following:
    - Billboard
    - Bankhouse with office
    - Temporary comfort rooms
    - Site temporary enclosure may be blue sack or any suitable materials that may enclose the workplace.
  - B. Excavation/ Backfilling/ Clearing**
    1. This work includes excavation for all column/wall footings, tie beam, catch basin, cistern tank and septic tank.
    2. The area should be cleared/cleaned before and after the construction work at least ten meters away from the building line. Unusable used formworks, excessive soil fill, and all other unwanted debris of construction works should be disposed properly.
  - C. Additional fill and soil poisoning**
    1. Provide additional fill
    2. The area should be treated with termite proofing. Termite proofing should be conducted by an accredited termite specialist.
    3. Gravel fill = 0.05 m. thick





- in electrical plan.
5. Supply and Installation of the following:
    - a. Three units amorphous transformer 167 kVA (brand new) including all its accessories

whole sewer line system including septic vault fittings.

a. Use R.C.P. for storm drainage

