

**Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus**

**INVITATION TO SUBMIT QUOTATION
Improvement of Silang Campus - Construction of University Signage (Straight Contract)**

“Improvement of Silang Campus - Construction of University Signage (Straight Contract)”
Three Hundred Sixty Three Thousand Nine Hundred Seventy Three Pesos and 61/100 Only (PHP 363,973.61).

Item No	Quantity	Unit	Description	Unit Cost	Total Cost
TOTAL AMOUNT					363,973.61

on or before 5:00PM June 13, 2023
