



CAVITE STATE UNIVERSITY
D A C

BILL OF QUANTITIES

IMPROVEMENT OF AGRI-ECO TOURISM FOREST PARK (Construction of Bicycle Zipline Structure and Two Units Pavilion) ABC: 1,660,492.15 COLLEGE/UNIT/CAMPUS: MAIN CAMPUS					
				Bill of Quantities	
Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
I. CONSTRUCTION OF BICYCLE ZIPLINE STRUCTURE					
A	EARTHWORKS (Pesos _____ _____ and _____ centavos)				
B	CONCRETE WORKS (Pesos _____ _____ and _____ centavos)				
C	CARPENTRY WORKS (Pesos _____ _____ and _____ centavos)				
D	MISCELLANEOUS WORKS (Pesos _____ _____ and _____ centavos)				
E	PAINTING WORKS (Pesos _____ _____ and _____ centavos)				
II. CONSTRUCTION OF TWO - UNITS PAVILION					
A	EARTHWORKS (Pesos _____ _____ and _____ centavos)				
B	CONCRETE AND MASONRY WORKS (Pesos _____ _____ and _____ centavos)				
C	CARPENTRY, ROOFING AND MISCELLANEOUS WORKS (Pesos _____ _____ and _____ centavos)				

ELECTRICAL WORKS
(Pesos _____)

D

_____ centavos)

GRAND TOTAL _____

Write grand total in words

Submitted by: _____ Date: _____
Name of Bidder/Bidder's Representative: _____
Position: _____
Construction Company/Contractor: _____

SCOPE OF WORK:

- A. **IMPROVEMENT OF AGRI-ECO TOURISM FOREST PARK (Construction of Bicycle Zipline Structure and Two Units**

reinforcing steel. The contractor shall at his own expense employ an approved testing laboratory which shall conduct testing of all reinforcement.